STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 19/ 04 I'N YUBA COUNTY NEAR LI NDA AT 10/ 20/ 04
CONTRACT NUMBER 03- 0A29U4 VARI QUS LOCATI ONS CONTRACT CCODE 'C '
LOCATI ON 03- YUB- 5715- MAI NT 54 CONTRACT | TEMS

REMODEL MAI NTENANCE STATI ONS FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HA12 14, 501, 000 TOTAL NUMBER OF WORKI NG DAYS 420
NUMBER OF BI DDERS 3 ENG NEERS EST 12, 753,000. 00 AMOUNT UNDER 1, 261, 641. 44 PERCENT UNDER EST 9. 89
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 11, 491, 358. 56 2 ALLEN L BENDER | NC 916 372-2190 CC PREF CLAI MED
00272247
2798 | NDUSTRI AL BLVD FAX 916 372-2243
WEST SACRAMENTO CA 95691
2 13, 235, 661. 00 3 ROEBBELEN CONTRACTI NG | NC 916 939-4000 CC PREF CLAI MED
00734124
1241 HAVKS FLI GHT COURT 100 FAX 916 939-4027
EL DORADO HI LLS CA 95762
3 13, 842, 288. 00 1 WEST BAY BUI LDERS | NC 415 456-8972 CC PREF CLAI MED
00626859

250 BEL MARI N KEYS BLVD BLDG A FAX 415 459- 0665
NOVATO CA 94949



03- 0A29U4
03- YUB- 5715
10/ 19/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

10/ 20/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARMOUR STEEL
RI O LI NDA CA

BAY AREA REI NFORCI NG
NAPA CA

BUZZ OATES
SACRAMENTO CA

CAPI TAL COMVERCI AL
SACRAMENTO CA

CRI TI CAL PATH
M LLBRAE CA

DE Sl LVA GATES
DUBLI N CA

E L MASONRY
RANCHO CORDOVA CA

HAROLD ELLW NGER
YUBA CI TY CA

KODI AK
LOOM S CA

OWI PI PELI NES
RED BLUFF CA

ROADVWAY
STOCKTON CA

CONTI NUED ON NEXT PAGE

METALS AND METAL DECKI NG

REI NFORCI NG STEEL

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

FLOORI NG

PREENG NEERED STEEL BUI LDI NG

SI TE WORK

MASONRY

PLUMBI NG

SI NGLE PLY ROCFI NG

UTI LI TI ES

ELECTRI CAL



03- 0A29U4
03- YUB- 5715
10/ 19/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 20/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SPECI ALTY | NTERNATI ONAL
RANCHO CORDOVA CA

STOCKTON SERVI CE STATI ON
STOCKTON CA

TSV
SACRAMENTO CA

TAKAHARA
SACRAMENTO CA

THE SM TH COVPANY
ROSEVI LLE CA

TRABI L
SACRAMENTO CA

GYPSUM WALLBOARD

FUEL | SLAND EUI PMENT

PAI NTI NG

LANDSCAPI NG

SECTI ONAL OVERHEAD DOORS

GLAZI NG
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10/ 20/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BALDW N CONTRACTI NG
MARYSVI LLE CA

BAY AREA REI NFORCI NG
NAPA CA

BRAUN CONSTRUCTI ON
ELK GROVE CA

BUZZ OATES
SACRAMENTO CA

CONESCO
SACRAMENTO CA

EAGLE STEEL
SALI NAS CA

KEMO FI RE PROTECTI ON
LODI CA

OVERHEAD DOOR CO
SACRAMENTO CA

PERFORVANCE CONTRACTI NG
SACRAMENTO CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

RUTLEDGE PLUMBI NG
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

EARTHWORK, PAVI NG AND SI TE UTI LI TI ES

REBAR

CASEVWORK

MECHANI CAL

FLOORI NG

STRUCTURAL STEEL AND DECKI NG

FI RE SPRI NKLERS

ROLL UP DOOR

DRYWALL AND ACOUSTI CAL CEIl LI NGS

ELECTRI CAL

PLUMBI NG
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03- YUB- 5715
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LI ST

Bl DDER | D NAME AND ADDRESS

OF

Bl D245

PAGE 5

10/ 20/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SOLANO COUNTY ROOFI NG
SCLANO CA

STOCKTON SERVI CE STATI ON EQUI PMENT CO
STOCKTON CA

T S V PAI NTI NG
SACRAMENTO CA

TAKAHARA
SACRAMENTO CA

TOMNSEND AND SCHM DT
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

METAL ROOFI NG AND SI NGLE PLY ROCFI NG

FUEL | SLAND

PAI NTI NG

LANDSCAPI NG

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BACON PLUMBI NG
SAN FRANCI SCO CA

BAY AREA REI NFORCI NG
NAPA CA

BUZZ OATES
SACRAMENTO CA

CONCORD | RON
CONCORD CA

CRI TI CAL PATH
M LLBRAE CA
CONTI NUED ON NEXT PAGE

PLUMBI NG

REBAR

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

STEEL AND M SCELLANEQUS METAL

METAL BUI LDI NGS
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10/ 20/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

D L MASONRY
RANCHO CORDOVA CA

DE Sl LVA GATES
DUBLI N CA

DECK VEST
STOCKTON CA

H AND H
CAKLAND CA

J T AND SONS
SAN RAFAEL CA

SHEPHERD
SAN LEANDRO CA

STOCKTON SERVI CE
STOCKTON CA

URATA AND SONS
RANCHO CORDOVA CA

WEST TECH
BERKELEY CA

MASONRY

SI TE WORK

VETAL DECK

ELECTRI CAL

PAI NTI NG AND COATI NG

DRYWALL

FUEL EQUI PMENT

CONCRETE ( PARTI AL)

SI NGLE PLY ROOF AND METAL ROOF



03- 0A29U4 Bl D245

03- YUB- 5715 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 19/ 04 10/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 310 21. 47 6, 655. 70
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 363. 86* 4, 363. 86
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 182. 24* 8,182. 24
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,909. 34* 4,909. 34
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7,636. 76* 7,636. 76
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 000. 31 12, 000. 62
7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 909. 65* 10, 909. 65
8 190101 ROADWAY EXCAVATI ON VB 9, 350 13.37 125, 009. 50
9 194001 DI TCH EXCAVATI ON VB 1, 240 14. 18 17, 583. 20
10 033560 ROCK BLANKET TYPE | M2 1, 140 162. 55 185, 307. 00
11 033561 ROCK BLANKET TYPE || M2 210 241. 10 50, 631. 00
12 203003 STRAW ( EROSI ON CONTROL) TONN 4.6 894. 83 4,116. 22
13 203014 FI BER ( EROSI ON CONTROL) KG 1, 040 4.42 4,596. 80
14 203024 COVPCST ( EROSI ON' CONTROL) KG 2, 600 4.43 11, 518. 00
15 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 73 12.52 913. 96
16 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 040 4.42 4,596. 80
17 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 14. 89 1,935. 70
18 204006 PLANT ( GROUP F) EA 750 2.62 1, 965. 00
19 204035 PLANT ( GROUP A) EA 22 774. 68 17, 042. 96
20 204036 PLANT ( GROUP B) EA 110 68. 45 7,529. 50
21 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 939. 94* 12, 939. 94
22 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 2, 369. 58* 2,369. 58
23 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 4 912. 32 3, 649. 28
24 206747 4 STATI ON | RRI GATI ON CONTROLLER EA 2 1,279.16 2, 558. 32
(WALL MOUNTED)
25 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 785 28. 78 22,592. 30
(SUPPLY LI NE)
26 033562 150 MM | RRI GATI ON CONDUI T ( PR 315) M 94 79. 99 7,519. 06
27 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 2,003. 01 4,006. 02
28 208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 2 2,085. 93 4,171.86
29 208472 SPRI NKLER ( TYPE B- 2) EA 46 15. 82 727.72
30 208482 SPRI NKLER ( TYPE G- 2) EA 110 15. 83 1, 741. 30
31 208488 25 MM GATE VALVE EA 3 265. 10 795. 30
32 208509 25 MM WE STRAI NER EA 4 100. 37 401. 48
33 208649 QUI CK COUPLI NG VALVE EA 2 138.55 277.10
34 260201 CLASS 2 AGGREGATE BASE VB 9, 190 39. 27 360, 891. 30
35 390155 ASPHALT CONCRETE ( TYPE A) TONN 7,850 56. 73 445, 330. 50



03- 0A29U4 Bl D245

03- YUB- 5715 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 19/ 04 10/ 20/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 3,818.38 34, 365. 42

37 033563 150 MM PLASTI C PI PE M 2.3 545. 48 1, 254. 60

38 033564 200 MM PLASTI C PI PE M 12 218. 19 2,618.28

39 033565 250 MM PLASTI C PI PE M 51 256. 38 13, 075. 38

40 650067 300 MM REI NFORCED CONCRETE PI PE M 41 310. 93 12, 748. 13

41 033566 720 MM X 450 MV REI NFORCED CONCRETE M 290 283. 65 82, 258. 50
Pl PE ARCH ( CLASS | V)

42 033567 720 MM X 450 MV REI NFORCED CONCRETE EA 2 1, 090. 97 2,181. 94
Pl PE ARCH FES

43 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 36 158. 19 5, 694. 84

44 729010 ROCK SLOPE PROTECTI ON FABRI C M2 110 1, 074. 60 118, 206. 00

45 731502 M NOR CONCRETE (M SCELLANEOUS VB a4 3, 545. 64 156, 008. 16
CONSTRUCTI ON)

46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 648 4.36 2,825.28

47 800394 CHAI N LI NK FENCE (TYPE CL-1.8, M 1,020 38.34 39, 106. 80
EXTENSI ON ARM)

48 033568 7.3 M SLIDING CHAI N LI NK GATE EA 1 19, 180. 26 19, 180. 26
(TYPE CL - 1.8, EXTENSION ARM) W TH

49 033569 12.2 M SLIDI NG CHAI N LI NK GATE EA 1 8,472. 44 8,472. 44
(TYPE CL - 1.8, EXTENSI ON ARV

50 820107 DELI NEATOR ( CLASS 1) EA 6 54. 55 327. 30

51 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 300 7.87 2,361.00

52 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 61 14. 04 856. 44

53 994650 BUI LDI NG WORK LS LUMP SUM 9, 603, 369. 00* 9, 603, 369. 00

54 994912 PARKI NG BUMPER ( PRECAST CONCRETE) EA 82 354. 56 29, 073. 92

TOTAL 11, 491, 358. 56



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

03- 0A29U4
03- YUB- 5715
10/ 19/ 04

25, 000.
22, 500.
400.

1, 000.

35.

1, 000.
2, 000.
40.
15.
250.
250.
150.
39.
52.

1, 550.
500.
200.
235.

00
00
00
00
00
00
00

107525.
22320.
57000.
10500.
15410.
41600.

4004.
9928.
12480.
1235.
1500.
638.
3190.
25000.
22500.
1600.
2000.
6280.
3290.
2000.
4000.
1840.
1650.
750.
1000.
300.

358410.

408200.
13950.

1150.
2400.
11985.

SUMMARY

OF

.00
40, 000.
10, 000.
300.
600.
.00
25.

2, 000.
700.
25.
20.
200.
100.
100.
39.
52.

1, 550.
100.
180.
250.

00*
00*
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

REMA/

107525. 00
22320. 00
57000. 00
10500. 00

2300. 00
1144. 00
2600. 00
7300. 00
1248. 00
520. 00
750. 00
440. 00
3300. 00
40000. 00
10000. 00
1200. 00
1200. 00
5495. 00
2350. 00
4000. 00
1400. 00
1150. 00
2200. 00
600. 00
400. 00
200. 00

358410. 00

408200. 00
13950. 00

230. 00
2160. 00
12750. 00

N

N G

B

DDERS

Bl D245
PAGE 9
10/ 20/ 04



03- 0A29U4 Bl D245

03- YUB- 5715 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 19/ 04 10/ 20/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 285. 00 11685. 00 200. 00 8200. 00
41 260. 00 75400. 00 260. 00 75400. 00
42 1, 000. 00 2000. 00 1, 000. 00 2000. 00
43 145. 00 5220. 00 145. 00 5220. 00
44 4.00 440. 00 4.00 440. 00
45 1, 300. 00 57200. 00 600. 00 26400. 00
46 4.00 2592. 00 10. 00 6480. 00
47 39. 30 40086. 00 35. 00 35700. 00
48 16, 285. 00 16285. 00 16, 285. 00 16285. 00
49 11, 785. 00 11785. 00 11, 785. 00 11785. 00
50 50. 00 300. 00 100. 00 600. 00
51 5.00 1500. 00 3.00 900. 00
52 128. 00 7808. 00 25. 00 1525. 00
53 11, 750, 000. 00* 11750000. 00 12, 486, 491. 00* 12486491. 00
54 150. 00 12300. 00 60. 00 4920. 00

TOT 13, 235, 661. 00 13, 842, 288. 00



